UCI University of California, Irvine

July 24, 2023

Tegan Sullivan, Project Director **WEBCOR CONSTRUCTION LP** 333 South Grand Avenue, Suite 4400 Los Angeles, CA 90071

RE: NOTICE OF INTENT TO AWARD MESA COURT RESIDENCE HALL EXPANSION PROJECT NO. 990142

Lump Sum Base Price: \$70,075,000

Dear Mr. Sullivan:

The University is pleased to inform you that it intends to award a contract for the Mesa Court Residence Hall Expansion project to Webcor Construction LP (Webcor).

The University has determined that Webcor offers the best value with a proposal price equal to the Maximum Acceptance Cost, an average Technical Score of 398.66, and a cost per technical point of \$184,673 as summarized in the attached Best Value Calculation Spreadsheet. The three-day bid protest period will begin on Tuesday, July 25, 2023, and will expire at 5:00 P.M. on Thursday, July 27, 2023.

Please note that the University cannot award a contract to your firm until internal budget and management approvals have been secured. Therefore, this letter should not be considered a contract award until you receive a fully-executed contract and Notice to Proceed. Until such time, the University reserves the right to reject all proposals.

If you have any questions regarding the award of this project, you may contact the undersigned. We appreciate the time, effort and enthusiasm shown by your team to support our growing University.

Sincerely,

DocuSigned by: gno

Brian Pratt, AIA, DBIA, LEED AP Associate Vice Chancellor Campus Architect

/gv

Enclosure: Best Value Calculation Spreadsheet

DESIGN & CONSTRUCTION SERVICES 101 Academy, Suite 200 Irvine, CA 92697-2450 (949) 824-6630 | Fax (949) 824-8096 www.designandconstruction.uci.edu

UCI University of California, Irvine

cc: Steven Whitman, Orange County Area Manager, PCL Construction Services, Inc. Brice Kikuchi, Associate Vice Chancellor, Student Affairs Tim Trevan, Assistant Vice Chancellor for Student Housing, Housing Melissa Falkenstien, Sr. Director, Facilities Operations & Capital Projects, Housing Katherine Gallardo, Assistant Vice Chancellor, Budget Office John Scharf, Director of Construction & Inspection, Design & Construction Services Genevieve Yulo, Director of Budget and Finance, Design & Construction Services Michael Morrell, Assistant Director of Project Management, Design & Construction Services Brenda Medina, Director of Contracts, Design & Construction Services Gustavo Valle, Sr. Contracts Analyst & Labor Compliance Officer, Design & Construction Services



DESIGN & CONSTRUCTION SERVICES 101 Academy, Suite 200 Irvine, CA 92697-2450 (949) 824-6630 | Fax (949) 824-8096 www.designandconstruction.uci.edu

UC Irvine

MESA COURT RESIDENCE HALL EXPANSION MAXIMUM ACCEPTANCE COST: \$70,075,000

BEST VALUE CALCULATION SPREADSHEET

Technical Proposal due June 27, 2023, 4:00pm Lump Sum Base Price Proposal due June 28, 2023, 4:00pm

Pid Opening Date: July 21, 2022, 4:00pm

	Bid Opening Date: July 21, 2023, 10:00am		
GENERAL CONTRACTORS/DESIGN BUILDERS		PCL CONSTRUCTION SERVICES, INC. 2860 Michelle Drive, Suite 110 Irvine, CA 92606 MCRHE-15	WEBCOR CONSTRUCTION LP 333 South Grand Avenue, Suite 440 Los Angeles, CA 90071 MCRHE-23
		\$ 70,075,000	\$ 70,075,000
UNIT PRICES (Specification Section 01 2200)	MULTIPLIER		
Unit Price No. 1 Daily Rate for Compensation for Compensable Delay		\$2,000	\$1,000
Unit Price No. 1 Unit of Measure: Calendar Day	60	\$120,000	\$60,000
Unit Price No. 2 Item: Rock Excavation		\$487	\$110
Unit Price No. 2 Unit of Measure: Cubic Yard of Rock Excavated	250	\$121,750	\$27,500
Unit Price No. 3 Item: Over-Excavation	500	\$74	\$45
Unit Price No. 3 Unit of Measure: Cubic Yard of Material Removed and Disposed Unit Price No. 4 Item: Lean Concrete	500	\$37,000 \$403	\$22,500 \$220
Unit Price No. 4 Unit of Measure: Cubic Yards	100	\$403	\$220 \$22,000
Unit Price No. 5 Item: Backfill and Compaction for Over Excavation	100	\$46	\$22,000
Unit Price No. 5 Unit of Measure: Cubic Yards of Material Placed and Compacted	250	\$11,500	\$8,750
Unit Price No. 6 Item: Trenching, Backfilling and Compacting for Utilities	200	\$90	\$65
Unit Price No. 6 Unit of Measure: Cubic Yards	200	\$18,000	\$13,000
Unit Price No. 7 Item: Transite Pipe Removal		\$48	\$65
Unit Price No. 7 Unit of Measure: Linear Feet	500	\$24,000	\$32,500
Unit Price No. 8 Item: Imported Topsoil		\$104	\$75
Unit Price No. 8 Unit of Measure: Cubic Yard of Soil Imported and Placed	250	\$26,000	\$18,750
Unit Price No. 9 Item: Drainage Fabric		\$31	\$3
Unit Price No. 9 Unit of Measure: Square Foot of Fabric Installed	1000	\$31,000	\$3,000
Unit Price No. 10 Item: 120V Electrical Outlet		\$1,361	\$1,100
Unit Price No. 10 Unit of Measure: Outlet	10	\$13,610	\$11,000
Unit Price No. 11 Item: 208V Electrical Outlet	10	\$1,603	\$1,300
Unit Price No. 11 Unit of Measure: Outlet Unit Price No. 12 Item: Data Outlet	10	\$16,030 \$3,621	\$13,000 \$1,400
Unit Price No. 12 Unit of Measure: Outlet	10	\$3,021 \$36,210	\$1,400 \$1,400
Unit Price No. 13 Item: Video Surveillance Camera	10	\$6,512	\$4,800
Unit Price No. 13 Unit of Measure: Camera	5	\$32,560	\$24,000
Unit Price No. 14 Item: Card Reader Lock	-	\$4,610	\$5,000
Unit Price No. 14 Unit of Measure: Card Reader Lock	5	\$23,050	\$25,000
Unit Price No. 15 Item: Pathway Light Fixture		\$9,692	\$9,100
Unit Price No. 15 Unit of Measure: Light Fixture	5	\$48,460	\$45,500
Unit Price No. 16 Item: Telecomm Ductbank		\$24,053	\$1,725
Unit Price No. 16 Unit of Measure: Conduit	4	\$96,212	\$6,900
Unit Price No. 17 Item: 48" Box Tree		\$3,105	\$3,000
Unit Price No. 17 Unit of Measure: Box Tree	5	\$15,525	\$15,000
Unit Price No. 18 Item: 36" Box Tree	5	\$1,281	\$1,300
Unit Price No. 18 Unit of Measure: Box Tree Unit Price No. 19 Item: 24" Box Tree	5	\$6,405 \$571	\$6,500 \$600
Unit Price No. 19 Unit of Measure: Box Tree	5	\$371 \$2,855	\$000
TOTAL OF ALL UNIT PRICES	5	\$720,467	\$371,900
ALTERNATES (Division 1 Section 01 2300)		\$720,407	\$371,900
Alternate No. 1 – Enhanced Piping		\$509,439	\$306,00
Alternate No. 2 – Solar Electrical Power		\$736.505	\$556.00
Alternate No. 3 – Solar Thermal		\$1,460,480	\$000,00
Alternate No. 4 – Program Additions		\$1,643,628	\$981,00
Alternate No. 5 – Roof Deck Patio		\$1,643,641	\$1,091,00
Alternate No. 6 - Connection to Community Center		\$327,211	\$240,000
TOTAL OF ALL ALTERNATES		\$6,320,904	\$3,174,000
TOTAL PROJECT COST = Lump Sum Base Price Proposal + Extended Unit Prices + Alternates		\$77,116,371	\$73,620,900
AVERAGE TECHNICAL POINTS		371.61	398.60
BEST VALUE SCORE = TOTAL PROJECT COST / AVERAGE TECHNICAL POINTS		\$207,518	\$184,673