

This Bid Board is for information purposes only and is subject to change without notice. Contact the University to verify requirements and obtain recently published advertisements and updates.

– **THIS BID BOARD IS UPDATED EVERY MONDAY** –

**Alternate D&CS Contact Information**

Main Reception: (949) 824-6630

*CLICK ON PROJECT NAME FOR ADVERTISEMENT POSTINGS*

**REQUESTS FOR QUALIFICATIONS (RFQ) FOR PROFESSIONAL SERVICES**

Project Name	<b>Business Unit 2, Project No. 990500</b>	
Requested Service(s)	Architectural Services	
Location	Irvine Campus – Irvine, CA	
Estimated Contract Value	\$35,000,000	
Mandatory Conference Date	March 26, 2012; 9:30 A.M.	<a href="#">Sign In Sheets</a>
Due Date	April 10, 2012; 4:00 P.M.	
Contact Person	David Donovan (949) 824-6582 / <a href="mailto:ddonovan@uci.edu">ddonovan@uci.edu</a>	
Status	The following firms/teams have been selected to interview: <ul style="list-style-type: none"> <li>▪ Carrier Johnson and LMN Architects</li> <li>▪ Fentress Architects and Zimmerman Architectural Studios</li> <li>▪ Goody Clancy and Gruen Associates</li> <li>▪ Moore Ruble Yudell</li> <li>▪ MVE Institutional and Pelli Clark Pelli Architects</li> <li>▪ Pei Cobb Freed &amp; Partners and DES Architects + Engineers</li> </ul>	

*CLICK ON PROJECT NAME FOR ADVERTISEMENT POSTINGS*

**GENERAL CONTRACTOR / DESIGN BUILDER PREQUALIFICATION**

Project Name	<b>Mesa Court Renovations, Units 1 &amp; 2 Site Paving and Eyebrow Repair</b>	
Project Number	996265SE	
Mandatory Conference Date	April 30, 2012; 3:00 P.M.	<a href="#">Sign In Sheets</a>
Submittal Due Date	May 9, 2012; 2:00 P.M.	
Estimated Construction Cost	\$700,000	
Location	Irvine Campus – Irvine, CA	
Contact Person	Brenda Duenas (949) 824-9586/ <a href="mailto:blduenas@uci.edu">blduenas@uci.edu</a>	
Status	Qualifications Under Review	

Project Name	<b>Business Unit 2</b>	
Project Number	990500	
Mandatory Conference Date	April 17, 2012; 10:00 A.M.	<a href="#">Sign In Sheets</a>
Submittal Due Date	May 1, 2012; 4:00 P.M.	
Estimated Construction Cost	\$37,115,000	
Location	Irvine Campus – Irvine, CA	
Contact Person	David Donovan (949) 824-6582 / <a href="mailto:ddonovan@uci.edu">ddonovan@uci.edu</a>	
Status	Qualifications Under Review	

**SUBCONTRACTOR PREQUALIFICATION**

Project Name	<b>Business Unit 2</b>	
Project Number	990500	
Trade(s)	Architectural Metal, Concrete, Drywall, Electrical, Fire Protection, Glazing, HVAC, Plumbing, and Structural Steel	
Conference Date	April 19, 2012; 10:00 A.M.	<a href="#">Sign In Sheets</a>
Submittal Due Date	May 3, 2012; 4:00 P.M.	
Estimated Construction Cost	Architectural Metal: \$500,000; Concrete: \$3,800,000; Drywall: \$1,000,000; Electrical: \$2,500,000; Fire Protection: \$400,000; Glazing: \$1,000,000; HVAC: \$3,000,000; Plumbing: \$800,000; Structural Steel: \$3,000,000	
Location	Irvine Campus – Irvine, CA	
Contact Person(s)	Brenda Duenas (949) 824-9586/ <a href="mailto:blduenas@uci.edu">blduenas@uci.edu</a>	
Status	Qualifications Under Review	

*CLICK ON PROJECT NAME FOR ADVERTISEMENT POSTINGS*

**BID OPPORTUNITIES / REQUEST FOR PROPOSALS**

Project Name	<b>UC Irvine Medical Center B1, Bsmt., Radiology Reading Room</b>	
Project Number	997553	
Project Delivery Method	Traditional (Design – Bid – Build)	
Mandatory Conference Date	May 8, 2012; 10:00 A.M.	<a href="#">Sign In Sheets</a>
Bid Due Date	May 25, 2012; 2:00 P.M.	
Estimated Construction Cost	\$400,000	
Location	Medical Center Campus – Orange, CA	
Contact Person	Brenda Duenas (949) 824-9586/ <a href="mailto:blduenas@uci.edu">blduenas@uci.edu</a>	
Status	Issued: Addendum No. 1, May 8, 2012	

**RECENT AWARDS**

Project Name	<b>Law School Library Expansion – PH1 (Project No. 991107); and Data Center Relocation &amp; Upgrade (Project No. 997168)</b>	
Project Delivery Method	Design Build	
Bid / Proposal Opening Date	March 28, 2012	
Design Builder / General Contractor	Swinerton Builders	
Contract Amount	\$1,781,000	
Status	Notice to Proceed issued May 2, 2012	<b><u>BID RESULTS</u></b>
Project Name	<b>UC Irvine Medical Center Building 63 – Second Floor Tenant Improvements</b>	
Project Number	994043	
Project Delivery Method	Traditional (Design – Bid – Build)	
Bid / Proposal Opening Date	April 2, 2012	
Design Builder / General Contractor	C.A. Granger Construction, Inc.	
Contract Amount	\$786,513	
Status	Notice to Proceed issued May 3, 2012	<b><u>BID RESULTS</u></b>
Project Name	<b>Science Library Sixth Floor Tenant Improvements, Project No. 991109</b>	
Project Number	991109	
Project Delivery Method	Design Build	
Bid / Proposal Opening Date	March 23, 2012	
Design Builder / General Contractor	KPRS Construction Services, Inc.	
Contract Amount	\$1,063,000	
Status	Notice to Proceed issued April 16, 2012	<b><u>BID RESULTS</u></b>
Project Name	<b>UC Irvine Medical Center B29, 1<sup>st</sup> Fl, Gyn-Onc Remodel</b>	
Project Number	997542	
Project Delivery Method	Traditional (Design – Bid – Build)	
Bid / Proposal Opening Date	November 18, 2011	
Design Builder / General Contractor	Avi-Con, Inc., dba CA Construction	
Contract Amount	\$330,500	
Status	Notice to Proceed issued January 18, 2012	<b><u>BID RESULTS</u></b>

**RECENT AWARDS**

Project Name	<b>SEP Hi-Temp Water Extension to School of Medicine</b>	
Project Number	998587	
Project Delivery Method	Design Build	
Bid / Proposal Opening Date	October 25, 2011	
Design Builder / General Contractor	A.O. Reed & Co.	
Contract Amount	\$2,667,750	
Status	Notice to Proceed issued December 19, 2011	<a href="#"><u>BID RESULTS</u></a>
Project Name	<b>Steele Burnand Anza-Borrego Desert Research Center – Phase 1 Renovation</b>	
Project Number	991084	
Project Delivery Method	Design Build	
Bid / Proposal Opening Date	October 28, 2011	
Design Builder / General Contractor	Solpac Construction, Inc., dba Soltek Pacific Construction Company	
Contract Amount	\$699,000	
Status	Notice to Proceed issued December 9, 2011	<a href="#"><u>BID RESULTS</u></a>
Project Name	<b>Chao Comprehensive Cancer Center Remodel (Re-Bid)</b>	
Project Number	994232	
Project Delivery Method	Traditional (Design – Bid – Build)	
Bid / Proposal Opening Date	September 8, 2011	
Design Builder / General Contractor	2H Construction, Inc.	
Contract Amount	\$8,453,423	
Status	Notice to Proceed issued November 18, 2011	<a href="#"><u>BID RESULTS</u></a>
Project Name	<b>Humanities Instructional Building Renovation</b>	
Project Number	991105	
Project Delivery Method	Design Build	
Bid / Proposal Opening Date	September 9, 2011	
Design Builder / General Contractor	De La Secura, Inc. dba DLS Builders	
Contract Amount	\$676,360	
Status	Notice to Proceed issued October 13, 2011	<a href="#"><u>BID RESULTS</u></a>

**RECENT AWARDS**

Project Name	<b>UC Irvine Medical Center Site Master Plan Improvements</b>	
Project Number	994621	
Project Delivery Method	Traditional (Design – Bid – Build)	
Bid / Proposal Opening Date	August 16, 2011; 2:00 P.M.	
Design Builder / General Contractor	Environmental Construction, Inc.	
Contract Amount	\$1,210,208	
Status	Notice to Proceed issued September 21, 2011	<b><u>BID RESULTS</u></b>

Project Name	<b>Alumni Center</b>	
Project Number	991301	
Project Delivery Method	Design Build	
Bid / Proposal Opening Date	July 27, 2011; 2:00 P.M.	
Design Builder / General Contractor	C.W. Driver Incorporated	
Contract Amount	\$6,310,000	
Status	Notice to Proceed issued September 2, 2011	<b><u>BID RESULTS</u></b>

Project Name	<b>Gavin Herbert Eye Institute</b>	
Project Number	998170	
Project Delivery Method	Design Build	
Bid / Proposal Opening Date	March 22, 2011; 2:00 P.M.	
Design Builder / General Contractor	Hathaway Dinwiddie Construction Company	
Contract Amount	\$24,999,999	
Status	Notice to Proceed issued May 4, 2011	<b><u>BID RESULTS</u></b>