Technical Proposal due November 4, 2020, 4:00pm Lump Sum Base Price Proposal due November 5, 2020, 4:00pm Bid Opening Date: November 24, 2020, 2:00pm

| GENERAL CONTRACTORS/DESIGN BUILDERS |  | McCarthy Building Companies, Inc. <br> 20401 S.W. Birch Street Newport Beach, CA 92660 CCH-16 | Rudolph and Sletten, Inc. <br> 2855 Michelle Drive, Suite 350 Irvine, CA 92606 CCH-21 | Swinerton Builders <br> 17731 Mitchell North Irvine, CA 92614 CCH-29 |
| :---: | :---: | :---: | :---: | :---: |
| LUMP SUM BASE PRICE PROPOSAL |  | \$ 153,996,083 | 161,923,500 | \$ 161,786,192 |
| UNIT PRICES (Specification Section 01 2200) | MULTIPLIER |  |  |  |
| Unit Price No. 1 Daily Rate for Compensation for Compensable Delay |  | \$0 | \$7,500 | \$10,000 |
| Unit Price No. 1 Unit of Measure: Calendar Day | 60 | \$0 | \$450,000 | \$600,000 |
| Unit Price No. 2 Item: Rock Excavation |  | \$70 | \$20 | \$70 |
| Unit Price No. 2 Unit of Measure: Cubic Yard of Rock Excavated | 500 | \$35,000 | \$10,000 | \$35,000 |
| Unit Price No. 3 Item: Over-Excavation |  | \$20 | \$20 | \$44 |
| Unit Price No. 3 Unit of Measure: Cubic Yard of Material Removed and Disposed | 1,000 | \$20,000 | \$20,000 | \$44,000 |
| Unit Price No. 4 Item: Lean Concrete |  | \$145 | \$140 | \$142 |
| Unit Price No. 4 Unit of Measure: Cubic Yards | 250 | \$36,250 | \$35,000 | \$35,500 |
| Unit Price No. 5 Item: Backfill and Compaction for Over Excavation |  | \$20 | \$23 | \$8 |
| Unit Price No. 5 Unit of Measure: Cubic Yards of Material Placed and Compacted | 500 | \$10,000 | \$11,500 | \$4,000 |
| Unit Price No. 6 Item: Trenching, Backfilling and Compacting for Utilities |  | \$32 | \$30 | \$82 |
| Unit Price No. 6 Unit of Measure: Cubic Yards | 500 | \$16,000 | \$15,000 | \$41,000 |
| Unit Price No. 7 Item: Transite Pipe Removal |  | \$40 | \$50 | \$25 |
| Unit Price No. 7 Unit of Measure: Linear Foot | 1,000 | \$40,000 | \$50,000 | \$25,000 |
| Unit Price No. 8 Item: Imported Topsoil |  | \$40 | \$90 | \$67 |
| Unit Price No. 8 Unit of Measure: Cubic Yard of Soil Imported and Placed | 500 | \$20,000 | \$45,000 | \$33,500 |
| Unit Price No. 9 Item: Concrete Curb \& Gutter |  | \$45 | \$25 | \$66 |
| Unit Price No. 9 Unit of Measure: Linear Foot | 300 | \$13,500 | \$7,500 | \$19,800 |
| Unit Price No. 10 Item: Asphalt Pavement |  | \$9 | \$3 | \$9 |
| Unit Price No. 10 Unit of Measure: Square Foot | 5000 | \$45,000 | \$15,000 | \$45,000 |
| Unit Price No. 11 Item: Drainage Fabric |  | \$1 | \$2 | \$1 |
| Unit Price No. 11 Unit of Measure: Square Foot | 2000 | \$2,000 | \$4,000 | \$2,000 |
| Unit Price No. 12 Item: 120 V Electrical Outlet |  | \$650 | \$400 | \$1,013 |
| Unit Price No. 12 Unit of Measure: Outlet | 20 | \$13,000 | \$8,000 | \$20,260 |
| Unit Price No. 13 Item: 208V Electrical Outlet |  | \$840 | \$600 | \$118 |
| Unit Price No. 13 Unit of Measure: Outlet | 20 | \$16,800 | \$12,000 | \$2,360 |
| Unit Price No. 14 Item: 208 V (Three Phase) Electrical Outlet |  | \$900 | \$650 | \$144 |
| Unit Price No. 14 Unit of Measure: Outlet | 20 | \$18,000 | \$13,000 | \$2,880 |
| Unit Price No. 15 Item: 120 V Data Outlet |  | \$775 | \$900 | \$848 |
| Unit Price No. 15 Unit of Measure: Outlet | 20 | \$15,500 | \$18,000 | \$16,960 |
| Unit Price No. 16 Item: 120 V Emergency Electrical Power Outlet |  | \$650 | \$400 | \$1,013 |
| Unit Price No. 16 Unit of Measure: Outlet | 20 | \$13,000 | \$8,000 | \$20,260 |
| Unit Price No. 17 Item: TV Outlet |  | \$700 | \$2,868 | \$822 |
| Unit Price No. 17 Unit of Measure: Outlet | 20 | \$14,000 | \$57,360 | \$16,440 |
| Unit Price No. 18 Item: Surface Raceway |  | \$1,000 | \$1,500 | \$1,510 |
| Unit Price No. 18 Unit of Measure: Section | 10 | \$10,000 | \$15,000 | \$15,100 |
| Unit Price No. 19 Item: Lead Paint Removal |  | \$12 | \$10 | \$4 |
| Unit Price No. 19 Unit of Measure: Square Foot | 5000 | \$60,000 | \$50,000 | \$20,000 |
| Unit Price No. 20 Item: Removal of Amosite Asbestos Containing Material |  | \$756 | \$46 | \$34 |
| Unit Price No. 20 Unit of Measure: cubic foot | 40 | \$30,240 | \$1,840 | \$1,360 |
| Unit Price No. 21 Item: Removal of Chrysotile Asbestos Containing Material |  | \$756 | \$46 | \$42 |
| Unit Price No. 21 Unit of Measure: cubic foot | 40 | \$30,240 | \$1,840 | \$1,680 |
| Unit Price No. 22 Item: Removal of Crocidolite Asbestos Containing Material |  | \$756 | \$46 | \$37 |
| Unit Price No. 22 Unit of Measure: cubic foot | 40 | \$30,240 | \$1,840 | \$1,480 |
| Unit Price No. 23 Item: Video Surveillance Camera |  | \$3,100 | \$3,200 | \$4,675 |
| Unit Price No. 23 Unit of Measure: Camera | 10 | \$31,000 | \$32,000 | \$46,750 |
| Unit Price No. 24 Item: Card Reader Lock |  | \$2,800 | \$4,000 | \$4,571 |
| Unit Price No. 24 Unit of Measure: Card Reader Lock | 10 | \$28,000 | \$40,000 | \$45,710 |
| Unit Price No. 25 Item: Telecomm Ductbank |  | \$1,500 | \$2,122 | \$1,438 |
| Unit Price No. 25 Unit of Measure: Conduit | 4 | \$6,000 | \$8,488 | \$5,752 |
| Unit Price No. 26 Item: Backing for Wall-Mounted Device |  | \$175 | \$115 | \$45 |
| Unit Price No. 26 Unit of Measure: Location | 50 | \$8,750 | \$5,750 | \$2,250 |
| Unit Price No. 27 Item: 48" Box Tree |  | \$1,600 | \$2,000 | \$2,126 |
| Unit Price No. 27 Unit of Measure: Box Tree | 10 | \$16,000 | \$20,000 | \$21,260 |
| Unit Price No. 28 Item: 36" Box Tree |  | \$750 | \$900 | \$1,063 |
| Unit Price No. 28 Unit of Measure: Box Tree | 10 | \$7,500 | \$9,000 | \$10,630 |
| Unit Price No. 29 Item: 24" Box Tree |  | \$350 | \$500 | \$257 |
| Unit Price No. 29 Unit of Measure: Box Tree | 10 | \$3,500 | \$5,000 | \$2,570 |
| Unit Price No. 30 Item: Storm Drain Piping |  | \$215 | \$126 | \$89 |
| Unit Price No. 30 Unit of Measure: Linear Foot | 100 | \$21,500 | \$12,600 | \$8,900 |
| TOTAL OF ALL UNIT PRICES |  | \$611,020 | \$982,718 | \$1,147,402 |
| ALTERNATES (Specification Section 01 2300) |  |  |  |  |
| Alternate No. 1 - Gas Vapor Barrier System |  | \$0 | \$332,676 | \$0 |
| Alternate No. 2 - Fourth Floor Shell Space Development |  | \$0 | \$0 | \$11,663,913 |
| Alternate No. 3 - Third Floor Shell Space Development |  | \$0 | \$0 | \$0 |
| Alternate No. 4 - Second Floor Shell Space Development |  | \$0 | \$0 | \$4,069,904 |
| Alternate No. 5 - Fifth Floor Shell Space Development |  | \$0 | \$3,046,663 | \$9,801,086 |
| Alternate No. 6 - Site Utility Extension |  | \$0 | \$602,259 | \$0 |
| total of All alternates |  | \$0 | \$3,981,598 | \$25,534,903 |
| TOTAL PROJECT COST = <br> Lump Sum Base Price Proposal + Extended Unit Prices + Alternates |  | \$ 154,607,103 | \$ 166,887,816 | 188,468,497 |
| AVERAGE TECHNICAL POINTS |  | 317.92 | 304.69 | 328.46 |
| BEST VALUE SCORE = <br> TOTAL PROJECT COST / AVERAGE TECHNICAL POINTS |  | \$486,308 | \$547,730 | \$573,794 |

